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Exhibit A  
SCOPE OF WORK  

 
 

TECHNICAL TASK LIST 

Task 
# 

CPR Task Name  

1 N/A Administration 

2  Remote Imaging Access, Data Gathering, and Analysis  

3  Project Outreach 

 
KEY NAME LIST 

Task # Key Personnel Key Subcontractor(s) Key Partner(s) 

1 Dennis Baldocchi   

2 Dennis Baldocchi   

3 Dennis Baldocchi   

 
GLOSSARY 
Specific terms and acronyms used throughout this work statement are defined as 
follows: 
 

Acronym Definition 

AVHRR Advanced Very High Resolution Radiometer 

CIMIS California Irrigation Management Information System 

CPM Commission Project Manager 

CPR Critical Project Review 

GOES Geostationary Orbital Environmental Satellite 

MODIS Moderate Resolution Imaging Spectroradiometer 

PAC Project Advisory Committee 

PIER Public Interest Energy Research 

 
 
Problem Statement 
Climate change is affecting many aspects of life and ecosystems in California, including 
the winter chill hours critical for the state’s large agricultural sector. California’s ability to 
produce a large and diverse number of fruits and nuts stems in part from the 
Mediterranean climate that is experienced in many of its fertile interior valleys. There, 
typical climate conditions include a long growing season with ample sunshine and rainy, 
cool winters. The rainless summer provides ample sunshine for growth and inhibits 
infection by disease (Gutierrez et al. 2006). The cool, wet winter period replenishes the 
soil moisture profile and produces a temperature (between 0 and 7o C) that is needed to 
achieve sufficient dormancy.  Sustained periods of temperatures below 7° C are 
associated with periods of radiative fog during the winter and are pivotal for the soil to 
achieve sufficient dormancy for fertility. 
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Recent analyses of winter chill accumulation (Baldocchi & Wong 2008; Luedeling et al., 
2009) show that winter chill has decreased by several hundred hours since the 1950s in 
California, with trends ranging between -50 and -260 chill hours per decade. At present, 
the duration of winter chill is less than 1000 hours (a critical dormancy threshold for 
many fruits and nuts) at many locations across the Central Valley. Future scenarios 
based on regional computations from global climate models predict that this downward 
spiral in chill accumulation is expected to continue in a linear fashion through the 
twenty-first century. Fewer winter chill hours and subsequent increases in mean daily 
temperature may lead to reduced energy use for heating in the Central Valley.  
However, temperature increases may reduce the $10 billion dollar agricultural industry’s 
yield. California’s agribusiness is an important component of the state’s economy and 
also provides 95 percent of popular fruits and nuts (walnuts, apricots, almonds, kiwis, 
olives, pistachios, etc.) consumed nationwide (California Agriculture. Dimensions and 
Issues. Edited by Jerry Siebert. 2003. University of California).  
 
It is imperative to understand the trends in the fog regime in the Central Valley and its 
impacts on winter chill hours. An improved understanding of how fog regimes and chill 
hours have changed in the last several decades can also be used to test the credibility 
of the regional climate models that the State is using for both research and long-term 
planning.  
 
Goals of the Agreement 
The goals of this Agreement are to document the current trend and project future trends 
in winter fog regime in the Central Valley and correlate them with the trends in winter 
chill hours, which are projected to be decreasing through the twenty-first century.    
 
The Energy Commission is supporting the implementation of two Executive Orders with 
scientific information, data, and tools. Executive Order S-3-05 mandates the preparation 
of biennial global warming impacts reports to be submitted to the Governor and the 
Legislature via the Secretary of the Environment and the Climate Action Team. The 
Energy Commission’s Public Interest Energy Research (PIER) program is in charge of 
the preparation of these assessments. Executive Order S-13-08 and the recently 
adopted 2009 California Climate Adaptation Strategy order the Energy Commission to 
continue supporting climate change research to provide the scientific basis for the 
development of adaptation strategies for California. All of these activities are in 
agreement with Section 25620 (b) of the Public Resources Code, which orders the 
PIER program to support research endeavors "that are not adequately provided for by 
competitive and regulated energy markets."  
 
Objectives of the Agreement 
The objectives of this Agreement are to conduct a long-term and direct analysis of long-
term trends in winter fog across California’s Central Valley, a fruit and nut growing 
region. This will be achieved by: a) using remote imaging of fog and climate data to 
study winter fog climatology in the Central Valley between November and February; b) 
producing new maps of fog duration across the Central Valley; and c) quantifying the 
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extent of the fog regime and explaining the mechanisms of the observed trends in 
winter chill.  
 
 
TASK 1.0 ADMINISTRATION 
 
 
MEETINGS 
 
Task 1.1 Attend Kick-off Meeting 
The goal of this task is to establish the lines of communication and procedures for 
implementing this Agreement.    
 
The Contractor shall:  
 

 Attend a “kick-off” meeting with the Commission Contract Manager, the Contracts 
Officer, and a representative of the Accounting Office.  The Contractor shall bring 
their Project Manager, Contracts Administrator, Accounting Officer, and others 
designated by the Commission Contract Manager to this meeting.  The 
administrative and technical aspects of this Agreement will be discussed at the 
meeting. Prior to the kick-off meeting, the Commission Contract Manager will 
provide an agenda to all potential meeting participants.  
 
The administrative portion of the meeting shall include, but not be limited to, the 

following:  

 Terms and conditions of the Agreement 

 CPRs (Task 1.2) 

 Match fund documentation (Task 1.7) 

 Permit documentation (Task 1.8) 
 

The technical portion of the meeting shall include, but not be limited to, the following: 

 The Commission Contract Manager’s expectations for accomplishing tasks 
described in the Scope of Work;  

 An updated Schedule of Deliverables  

 Progress Reports (Task 1.4) 

 Technical Deliverables (Task 1.5) 

 Final Report (Task 1.6) 
   

The Commission Contract Manager shall designate the date and location of this 
meeting. 
 
Contractor Deliverables:  

 An Updated Schedule of Deliverables 

 An Updated List of Match Funds 

 An Updated List of Permits 
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Commission Contract Manager Deliverables: 

 Final Report Instructions 
 
Task 1.2 CPR Meetings 
The goal of this task is to determine if the project should continue to receive Energy 
Commission funding to complete this Agreement and if it should, are there any 
modifications that need to be made to the tasks, deliverables, schedule or budget.  
 
CPRs provide the opportunity for frank discussions between the Energy Commission 
and the Contractor.  CPRs generally take place at key, predetermined points in the 
Agreement, as determined by the Commission Contract Manager and as shown in the 
Technical Task List above and in the Schedule of Deliverables. However, the 
Commission Contract Manager may schedule additional CPRs as necessary, and, if 
necessary, the budget will be reallocated to cover the additional costs borne by the 
Contractor, but the overall contract amount will not increase.   
 
Participants include the Commission Contract Manager and the Contractor, and may 
include the Commission Contracts Officer, the PIER Program Team Lead, other Energy 
Commission staff and Management as well as other individuals selected by the 
Commission Contract Manager to provide support to the Energy Commission. 
 
The Commission Contract Manager shall: 
 

 Determine the location, date and time of each CPR meeting with the Contractor. 
These meetings generally take place at the Energy Commission, but they may take 
place at another location.    

 

 Send the Contractor the agenda and a list of expected participants in advance of 
each CPR.  If applicable, the agenda shall include a discussion on both match 
funding and permits.   

 

 Conduct and make a record of each CPR meeting.  One of the outcomes of this 
meeting will be a schedule for providing the written determination described below.   

 

 Determine whether to continue the project, and if continuing, whether or not to 
modify the tasks, schedule, deliverables and budget for the remainder of the 
Agreement, including not proceeding with one or more tasks.   If the Commission 
Contract Manager concludes that the project needs a formal amendment or that 
satisfactory progress is not being made and the project needs to be ended, these 
conclusions will be referred to the Commission’s Research, Development and 
Demonstration Policy Committee for its concurrence. 

 

 Provide the Contractor with a written determination in accordance with the schedule. 
The written response may include a requirement for the Contractor to revise one or 
more deliverable(s) that were included in the CPR.   
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The Contractor shall: 
 

 Prepare a CPR Report for each CPR that discusses the progress of the Agreement 
toward achieving its goals and objectives.  This report shall include 
recommendations and conclusions regarding continued work of the projects.  This 
report shall be submitted along with any other deliverables identified in this Scope of 
Work.  Submit these documents to the Commission Contract Manager and any other 
designated reviewers at least 15 working days in advance of each CPR meeting. 

 

 Present the required information at each CPR meeting and participate in a 
discussion about the Agreement.  

 
Contractor Deliverables: 

 CPR Report(s) 

 CPR deliverables identified in the Scope of Work 
 
Commission Contract Manager Deliverables:  

 Agenda and a List of Expected Participants 

 Schedule for Written Determination 

 Written Determination   
 
Task 1.3 Final Meeting 
The goal of this task is to closeout this Agreement. 
 
The Contractor shall: 
 

 Meet with the Energy Commission to present the findings, conclusions, and 
recommendations.  The final meeting must be completed during the closeout of this 
Agreement.     

 
This meeting will be attended by, at a minimum, the Contractor, the Commission 
Contracts Officer, and the Commission Contract Manager.  The technical and 
administrative aspects of Agreement closeout will be discussed at the meeting, 
which may be two separate meetings at the discretion of the Commission Contract 
Manager. 

 
The technical portion of the meeting shall present findings, conclusions, and 
recommended next steps (if any) for the Agreement.  The Commission Contract 
Manager will determine the appropriate meeting participants. 

 
The administrative portion of the meeting shall be a discussion with the Commission 
Contract Manager and the Contracts Officer about the following Agreement closeout 
items: 

 

 What to do with any state-owned equipment (Options) 

 Need to file UCC.1 form re: Energy Commission’s interest in patented 
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technology 

 Energy Commission’s request for specific “generated” data (not already 
provided in Agreement deliverables) 

 Need to document Contractor’s disclosure of “subject inventions” developed 
under the Agreement 

  “Surviving” Agreement provisions, such as repayment provisions and 
confidential deliverables  

 Final invoicing and release of retention 
 

 Prepare a schedule for completing the closeout activities for this Agreement. 
 
Deliverables:  

 Written documentation of meeting agreements and all pertinent information 

 Schedule for completing closeout activities 
 
REPORTING 
 
See Exhibit D, Reports/Deliverables/Records. 
 
Task 1.4 Quarterly Progress Reports 
The goal of this task is to periodically verify that satisfactory and continued progress is 
made towards achieving the research objectives of this Agreement. 
 
The Contractor shall:  
 

 Prepare progress reports which summarize all Agreement activities conducted by the 
Contractor for the reporting period, including an assessment of the ability to complete 
the Agreement within the current budget and any anticipated cost overruns.  Each 
progress report is due to the Commission Contract Manager within 10 working days 
after the end of the reporting period. Attachment A-2, Progress Report Format, 
provides the recommended specifications.   

 
Deliverables:  

 Quarterly Progress Reports 
 
Task 1.5 Test Plans, Technical Reports and Interim Deliverables  
The goal of this task is to set forth the general requirements for submitting test plans, 
technical reports and other interim deliverables, unless described differently in the 
Technical Tasks.    When creating these deliverables, the Contractor shall use and 
follow, unless otherwise instructed in writing by the Commission Contract Manager, the 
latest version of the PIER Style Manual published on the Energy Commission's web 
site: 
 
http://www.energy.ca.gov/contracts/pier/contractors/index.html    
 
The Contractor shall:  
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 Unless otherwise directed in this Scope of Work, submit a draft of each deliverable 
listed in the Technical Tasks to the Commission Contract Manager for review and 
comment in accordance with the approved Schedule of Deliverables.  The 
Commission Contract Manager will provide written comments back to the Contractor 
on the draft deliverable within 10 working days of receipt.  Once agreement has 
been reached on the draft, the Contractor shall submit the final deliverable to the 
Commission Contract Manager. The Commission Contract Manager shall provide 
written approval of the final deliverable within 5 working days of receipt. Key 
elements from this deliverable shall be included in the Final Report for this project. 

 
Task 1.6 Final Report 
The goal of this task is to prepare a comprehensive written Final Report that describes 
the original purpose, approach, results and conclusions of the work done under this 
Agreement. The Commission Contract Manager will review and approve the 
Final Report. The Final Report must be completed on or before the termination date of 
the Agreement.    When creating these deliverables, the Contractor shall use and follow, 
unless otherwise instructed in writing by the Commission Contract Manager, the latest 
version of the PIER Style Manual published on the Energy Commission's web site: 
 
http://www.energy.ca.gov/contracts/pier/contractors/index.html    
 
The Final Report shall be a public document.  If the Contractor has obtained confidential 
status from the Energy Commission and will be preparing a confidential version of the 
Final Report as well, the Contractor shall perform the following subtasks for both the 
public and confidential versions of the Final Report. 
 
Task 1.6.1 Final Report Outline 
 
The Contractor shall: 
 

 Prepare a draft outline of the Final Report.  
 

 Submit the draft outline of Final Report to the Commission Contract Manager for 
review and approval. The Commission Contract Manager will provide written 
comments back to the Contractor on the draft outline within 10 working days of 
receipt.  Once agreement has been reached on the draft, the Contractor shall submit 
the final outline to the Commission Contract Manager. The Commission Contract 
Manager shall provide written approval of the final outline within 5 working days of 
receipt. 

 
Deliverables:  

 Draft Outline of the Final Report 

 Final Outline of the Final Report  
 
Task 1.6.2 Final Report  
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The Contractor shall:  
 

 Prepare the draft Final Report for this Agreement in accordance with the approved 
outline. 
 

 Submit the draft Final Report to the Commission Contract Manager for review and 
comment. The Commission Contract Manager will provide written comments within 
10 working days of receipt. 

 
Once agreement on the draft Final Report has been reached, the Commission 
Contract Manager shall forward the electronic version of this report for Energy 
Commission internal approval.  Once the approval is given, the Commission 
Contract Manager shall provide written approval to the Contractor within 5 working 
days. 

 

 Submit one bound copy of the Final Report with the final invoice. 
 
Deliverables:  

 Draft Final Report 

 Final Report 
 
MATCH FUNDS, PERMITS, AND ELECTRONIC FILE FORMAT 
 
Task 1.7 Identify and Obtain Matching Funds 
The goal of this task is to ensure that the match funds planned for this Agreement are 
obtained for and applied to this Agreement during the term of this Agreement.  
 
The costs to obtain and document match fund commitments are not reimbursable 
through this Agreement. While the PIER budget for this task will be zero dollars, the 
Contractor may utilize match funds for this task. Match funds shall be spent concurrently 
or in advance of PIER funds during the term of this Agreement.   Match funds must be 
identified in writing, and the associated commitments obtained before the Contractor 
can incur any costs for which the Contractor will request reimbursement.  
 
The Contractor shall: 
 

 Prepare a letter documenting  the match funding committed to this Agreement and 
submit it to the Commission Contract Manager at least 2 working days prior to the 
kick-off meeting:   

 
1. If no match funds were part of the proposal that led to the Energy 

Commission awarding this Agreement and none have been identified at the 
time this Agreement starts, then state such in the letter. 

 
2. If match funds were a part of the proposal that led to the Energy Commission 
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awarding this Agreement, then provide in the letter: 
 

 A list of the match funds that identifies the: 

 Amount of each cash match fund, its source, including a contact name, 
address and telephone number and the task(s) to which the match 
funds will be applied.  

 

 Amount of each in-kind contribution, a description, documented market 
or book value, and its source, including a contact name, address and 
telephone number and the task(s) to which the match funds will be 
applied.  If the in-kind contribution is equipment or other tangible or 
real property, the Contractor shall identify its owner and provide a 
contact name, address and telephone number, and the address where 
the property is located. 

 

 A copy of the letter of commitment from an authorized representative of 
each source of cash match funding or in-kind contributions that these 
funds or contributions have been secured. 

 

 Discuss match funds and the implications to the Agreement if they are significantly 
reduced or not obtained as committed, at the kick-off meeting. If applicable, match 
funds will be included as a line item in the progress reports and will be a topic at 
CPR meetings.  
 

 Provide the appropriate information to the Commission Contract Manager if during 
the course of the Agreement additional match funds are received. 

 

 Notify the Commission Contract Manager within 10 working days if during the course 
of the Agreement existing match funds are reduced.   Reduction in match funds may 
trigger an additional CPR.   

 
Deliverables:  

 A letter regarding Match Funds or stating that no Match Funds are provided 

 Letter(s) for New Match Funds 

 A copy of each Match Fund commitment letter 

 Letter that Match Funds were Reduced (if applicable)   
 
Task 1.8 Identify and Obtain Required Permits 
The goal of this task is to obtain all permits required for work completed under this 
Agreement in advance of the date they are needed to keep the Agreement schedule on 
track.  
 
Permit costs and the expenses associated with obtaining permits are reimbursable 
under this Agreement.  Permits must be identified in writing before the Contractor can 
incur any costs related to the use of the permit(s) for which the Contractor will request 
reimbursement. 
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The Contractor shall: 
 

 Prepare a letter documenting the permits required to conduct this Agreement and 
submit it to the Commission Contract Manager at least 2 working days prior to the 
kick-off meeting: 

 
1. If there are no permits required at the start of this Agreement, then state such in 

the letter. 
 
2. If it is known at the beginning of the Agreement that permits will be required 

during the course of the Agreement, provide in the letter: 
 

 A list of the permits that identifies the:  

 Type of permit 

 Name, address and telephone number of the permitting jurisdictions or 
lead agencies 

 Schedule the Contractor will follow in applying for and obtaining these 
permits. 

 

 The list of permits and the schedule for obtaining them will be discussed at the kick-
off meeting, and a timetable for submitting the updated list, schedule and the copies 
of the permits will be developed.  The implications to the Agreement if the permits 
are not obtained in a timely fashion or are denied will also be discussed.  If 
applicable, permits will be included as a line item in the progress reports and will be 
a topic at CPR meetings. 

 

 If during the course of the Agreement additional permits become necessary, then 
provide the appropriate information on each permit and an updated schedule to the 
Commission Contract Manager.  

 

 As permits are obtained, send a copy of each approved permit to the Commission 
Contract Manager. 

 

 If during the course of the Agreement permits are not obtained on time or are 
denied, notify the Commission Contract Manager within 5 working days.  Either of 
these events may trigger an additional CPR. 

 
Deliverables:  

 A letter documenting the Permits or stating that no Permits are required  

 Updated list of Permits as they change during the Term of the Agreement 

 Updated schedule for acquiring Permits as it changes during the Term of the 
Agreement 

 A copy of each approved Permit 
 
Task 1.9 Electronic File Format  
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The goal of this task is to unify the formats of electronic data and documents provided to 
the Energy Commission as contract deliverables.  Another goal is to establish the 
computer platforms, operating systems and software that will be required to review and 
approve all software deliverables.   
 
The Contractor shall:  
 

 Deliver documents to the Commission Contract Manager in the following formats:  

 Data sets shall be in Microsoft (MS) Access or MS Excel file format. 

 PC-based text documents shall be in MS Word file format.  

 Documents intended for public distribution shall be in PDF file format, with the 
native file format provided as well.   

 Project management documents shall be in MS Project file format. 
 

 Request exemptions to the electronic file format in writing at least 90 days before the 
deliverable is submitted.  

 
Deliverables:  

 A letter requesting exemption from the Electronic File Format (if applicable) 
 
PAC 

Task 1.10 Establish the PAC 

The goal of this task is to create an advisory committee for this Agreement.  

The PAC should be composed of diverse professionals.  The number can vary 
depending on potential interest and time availability.  The Contractor’s Project Manager 
and the Commission Contract Manager shall act as co-chairs of the PAC.  The exact 
composition of the PAC may change as the need warrants.  PAC members serve at the 
discretion of the Commission Contract Manager.   

The PAC may be composed of qualified professionals spanning the following types of 
disciplines: 

 Researchers knowledgeable about the project subject matter 

 Members of the trades who will apply the results of the project (e.g., designers, 
engineers, architects, contractors, and trade representatives) 

 Public Interest Market Transformation Implementers 

 Product Developers relevant to project subject matter 

 U.S. Department of Energy Research Manager  

 Public Interest Environmental Groups  

 Utility Representatives  

 Members of the relevant technical society committees  

The purpose of the PAC is to: 
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 Provide guidance in research direction.  The guidance may include scope of 
research; research methodologies; timing; coordination with other research. The 
guidance may be based on: 

- technical area expertise 
- knowledge of market applications 
- linkages between the agreement work and other past, present or future 

research (both public and private sectors) they are aware of in a 
particular area. 

 

 Review deliverables.  Provide specific suggestions and recommendations for 
needed adjustments, refinements, or enhancement of the deliverables. 

 Evaluate tangible benefits to California of this research and provide 
recommendations, as needed, to enhance tangible benefits. 

 Provide recommendations regarding information dissemination, market pathways 
or commercialization strategies relevant to the research products. 

The Contractor shall:  

 Prepare a draft list of potential PAC members that includes name, company, 
physical and electronic address, and phone number and submit it to the Commission 
Contract Manager at least 2 working days prior to the kick-off meeting.  This list will 
be discussed at the kick-off meeting and a schedule for recruiting members and 
holding the first PAC meeting will be developed.  

 Recruit PAC members and ensure that each individual understands the member 
obligations described above, as well as the meeting schedule outlined in Task 1.11.   

 Prepare the final list of PAC members.    

 Submit letters of acceptance or other comparable documentation of commitment for 
each PAC member. 

Deliverables: 

 Draft List of PAC Members 

 Final List of PAC Members 

 Letters of acceptance, or other comparable documentation of commitment for each 
PAC Member 

 

Task 1.11 Conduct PAC Meetings 
The goal of this task is for the PAC to provide strategic guidance to this project by 
participating in regular meetings or teleconferences. 
 
The Contractor shall:  

 Discuss the PAC meeting schedule at the kick-off meeting.  The number of face-to-
face meetings and teleconferences and the location of PAC meetings shall be 
determined in consultation with the Commission Contract Manager. This draft 
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schedule shall be presented to the PAC members during recruiting and finalized at 
the first PAC meeting.  

 Organize and lead PAC meetings in accordance with the schedule.  Changes to the 
schedule must be pre-approved in writing by the Commission Contract Manager.  

 Prepare PAC meeting agenda(s) with back-up materials for agenda items. 

 Prepare PAC meeting summaries, including recommended resolution of major PAC 
issues. 

 
Deliverables: 

 Draft PAC Meeting Schedule 

 Final PAC Meeting Schedule 

 PAC Meeting Agenda(s) with Back-up Materials for Agenda Items 

 Written PAC meeting summaries, including recommended resolution of major PAC 
issues 

 
TECHNICAL TASKS 
 
The Contractor shall prepare all deliverables in accordance with the requirements in 
Task 1.5.  Deliverables not requiring a draft version are indicated by marking “(no draft)” 
after the deliverable name.  
 
Task 2 Remote Imaging Access, Data Gathering, and Analysis  
 
The goal of this task is to use remote imaging of fog and climate data to study winter fog 
climatology in the Central Valley between November and February. Advanced Very 
High Resolution Radiometer (AVHRR) on the Geostationary Orbital Environmental 
Satellite (GOES) will be the chosen imagery for this project. Data from AVHRR/GOES 
have been successfully used to detect fog at high spatial resolution (1 to 4 kilometers) 
and are being used to produce a national product on fog by the National Oceanic and 
Atmospheric Administration.  
 
The Contractor shall: 

 Access imagery from the (AVHRR) on the GOES to perform analysis and 
download AVHRR-GOES West data for the winter periods between November 
(day 300) and February (day 60) for the time span between 1978 and February 
2010.   

 Extract scenes that circumscribe California and implement and/or adapt 
algorithms developed by Underwood1 et al to detect the presence and absence 
of fog in the major regions of the valley (i.e., Sacramento, the Delta and San 
Joaquin Valleys) and to discriminate between fog and clouds.  

 Test the accuracy of the algorithms using radiation, temperature and humidity 
data from California Irrigation Management Information System (CIMIS) weather 

                                                 
1
 Underwood, S. J., G. P. Ellrod, and A. L. Kuhnert. 2004. A Multiple-Case Analysis of Nocturnal Radiation-Fog 

Development in the Central Valley of California Utilizing the GOES Nighttime Fog Product. Journal of Applied 

Meteorology 43:297-311. 
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stations in the Central Valley, and web cameras from two field sites the 
Contractor is operating on Sherman and Twitchell Islands. 

 Test project algorithms using data from other satellite platforms that have shorter 
duration, like Moderate Resolution Imaging Spectroradiometer (MODIS).  

 Produce new maps of fog duration and extent across the Central Valley. 

 Produce a final report describing observed trends in the fog and winter chill in the 
Central Valley.   

   
Deliverables:  

 New maps of fog duration and extent across the Central Valley (no draft) 

 Report describing observed trends in the fog and winter chill in the Central Valley  
 
Task 3 Project Outreach 
 
The goal of this task is to make the knowledge gained and lessons learned available to 
the scientific community, decision-makers, and interested public. 
 
The Contractor shall: 

 Present the findings of this project at the annual PIER Climate Change Conference 
held in Sacramento, California. 

 Provide the Commission Project Manager (CPM) with project-related informational 
materials such as PowerPoint files and project factsheets, as requested.  

 
Deliverables:  

 PowerPoint file(s) and other project-related informational materials, as requested by 
the CPM (no draft) 


